
Work Order Bid (ID)
WORK TO BE PERFORMED IN ACCORDANCE WITH 2011 
TENNESSEE WEATHERIZATION FIELD GUIDE and ANY 
LOCAL CODES. QUESTIONS SHOULD BE DIRECTED TO 

EAST TENNESSEE RESOURCE AGENCY - 
WEATHERIZATION DEPT.

WO/60006EA9614/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Certified Firm/Renovator Required
Pre: 4385
Post: 3000
Year built: 1945
Type of structure: site built
Approx. SF: 885
Note: D2 was close (from kitchen to back storage area) during blower door test.

Revised

COMMENT

Company Name & License Number:

Contractor's Signature:

60006EA9614Audit Name:

CLIENT INFORMATION

60006EA9614Client ID:

AGENCY INFORMATION

East Tennessee Human Resource Agency (865) 691-2551

(865) 531-72169111 Cross Park Drive, Suite D100

Agency Phone:Agency:

Email Address:

Fax:Address:

Knoxville, TN   37923

Ralexander@ethra.org

Alexander, Randy Work Phone:Agency Contact:

Email Address:

(865) 705-8545Cell Phone:
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Measures

Infiltration Redctn H1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Pre: 4385
Post: 3000
1) Clear or white caulk all window frames inside ( 13 windows )
2) Seal plumbing under kitchen sink: total of 3 pipes: approx. 1 LF.
3) Install new weatherstripping and new threshold to D2: D2 = 30 " x 77 ": D2 
is the thermal boundry between the kitchen and back storage room.
4) Kitchen: Warm morning coal stove: Using high tempature caulk: seal 30 " x 
30 "  area plus additional 1 LF for seam in stove pipe protective cover on the 
wall: approx 11 LF total of high temp caulk
5) Old chimney in LR: clear caulk around 10 " cap, behind cloth with cats on it, 
approx. 2 LF. Remove newspaper before sealing.
6) Cabinet space in hallway. Seal and latch: Install weatherstrip and latches to 
secure cabinet when closed. Cabinet doors are 18 " x 18 " (x2) : Approx. 12 
LF of weatherstriping. This cabinet is a major source of air infiltration.
7) Kitchen: Cabinets on south wall: 4 cabinets total: Install weatherstripping 
and latches to secure when closed. Cabinet sizes: 25 " x 19 " with approx. 10 
" x 19 " doors: Approx. 10 LF of weatherstriping for each of the smaller 
cabinets (x2): Larger cabinets measure 25 " x 57 " , doors are the same 
measurement: Approx. 14 LF per cabinet (x2) : Total weatherstriping : approx. 
48 LF. These cabinets are a major source of air infiltration.
8) Bathroom: door frame: Clear caulk door frame along seams: Approx. 16 
LF. Noted gaps on inside seams.

Components Inspected

#

1

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Note: Attic access is outside above back storage area.
Note: Back storage area is not included into total SF due to no access into 
attic area over storage.
Attic: knob and tube wiring noted upon pre audit inspection: appears to be 
discontected: have licensed electrical contractor verify power is not going to 
any knob and tube wiring.before blowing attic

Components Inspected

#

3

Attic Insulation  - Blown 
Cellulose - R-38

1 885SqFtInsulation

Attic Insulation  - Blown 
Cellulose - R-38

2 885SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 6 Ln. Ft. @ Each Hot and Cold Water Line

Components Inspected

#

4

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Additional cost: Seal with caulk / foam all electrical plumbing penetrations, 
before installing R-19 fiberglass batts.
Install R-19 fiberglass batts: SF: 885 total minus area too low to install 250 SF 
= 635 SF available for insulation installation.

Components Inspected

#

5

Floor Insulation  - 
Fiberglass Batts - R-19

1 635SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 635SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation North 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install blown cellulose to all exterior walls.

Components Inspected

#

6

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 158.5SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 158.5SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation East 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 308.5SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 308.5SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation West 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 281.5SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 281.5SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Storm Windows W3,W4,W1,W2,W13

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment These 5 windows were classified as "VERY LOOSE",  single panes in pre 
audit.

Components Inspected

#

9

Storm Window1 87.5SqFtWindows

Storm Window2 87.5SqFtLabor

Storm Window3 5Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Refrigerator Rplcmnt

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 18 C. F. Energy Star

Components Inspected

#

10

Energy Star - Any10 1EachRefrigerators

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Note: No gas in this house.
Home owner uses coal fire furnance: Install CO detector in hallway between 
bedrooms.

Components Inspected

#

11

See the User Defined 
Measure for a list of 
materials.

10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Practice Lead Safe Weatherization 

(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

12

See the User Defined 
Measure for a list of 
materials.

10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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